PROJECT ARCHITECT’S CONTRACT
(G-PISD Playgrounds at SFA & TMC Elementary Project)

The Gregory-Portland Independent School District (“District" or “G-PISD”) and Huckabee &

Associates, Inc. ("Architect”) hereby agree as follows:

1. SERVICES TO BE PERFORMED. Architect hereby agrees, in consideration of the
Architect’s fee and Additional Compensation as set forth in this contract, to perform, or cause to be
performed at Architect’s own expense, all architectural services, including landscape architecture,
and to cause to be performed all structural and on-site civil engineering services, as necessary, by
Texas registered engineers acceptable to the District, necessary to properly design and develop the
contract documents and administer the construction contract for the following G-PISD project:

G-PISD Playgrounds at SFA_& TMC Elementary Project (hereafter called

"project").

Project scope includes new construction, and may include demolition of various site components
(sidewalks, building, utility connections, etc.).

It is understood and agreed that the District may designate and separately retain an
engineering firm to provide the mechanical, electrical and plumbing (“MEP”) engineering, as
subconsultant services for this project, in which case such engineering services will not be included
in the Architect’s basic services, and the Architect’s Fee stipulated in Section 4 will be adjusted as
stipulated in Section 4.9.

The Owner shall identify a representative (“designated representative™) serve as Owner’s
liaison with respect to the Project, for obtaining from Owner’s authorized Administrative Officials
and/or Governing Body, review and approval of design deliverables, construction contract
documents, change orders and other approvals required from Owner during the course of the
Project. The Owner (not Owner’s liaison) shall render decisions and approve the Architect’s
submittals in a timely manner in order to avoid unreasonable delay in the orderly and sequential
progress of the Architect’s services.

The Owner identifies the following as the designated representative/liaison:
Alton Alexander, Bond Construction & Energy Manager

608 College Street

Portland, Texas 78374

361-777-1091 ext. 1027

A. In the performance of such services the Architect shall:

1.1  Review Educational Specifications and any other material furnished by the District
and meet with District officials to clarify and ascertain the building program requirements of the
project and review Architect's understanding of such requirements with the District. As soon as
practicable after the effective date of this contract, the Architect shall submit to Owner for Owner’s
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consideration and approval: (1) Architect’s design schedule for this project, including design
milestone dates and anticipated dates and response times for submittal reviews by Owner, and (2) a
list of the names and type of services to be provided by consultants that will either be retained or
recommended by Architect for provision of basic or additional services for this project. Architect’s
design schedule shall be consistent with Owner’s project milestone parameters for this Project.
Architect agrees that Owner will be afforded reasonable avenues of direct communication with
consultants retained by Architect to perform work on this project, and that, if requested by Owner,
Architect will arrange for requested consultants to be present at Owner/Architect project meetings
and to meet with Owner from time to time.

1.2 Provide a preliminary evaluation of the building program and the project budget
requirements, each in terms of the other, subject to the limitations set forth in paragraph 2.

1.3 Prepare, or cause to be prepared, preliminary plans, sketches and studies of the
project, and statement of probable cost which meet the general design requirements of the District;
the design requirements of any state or federal law or municipal ordinance; and, the requirements of
any municipal, state or federal agency having authority with respect thereto. Without limiting the
foregoing, Architect specifically is required to provide to Owner the certification required in 19 TAC
§61.1036 et seq. Architect agrees that, if requested by the District, Architect and Architect’s
consultants will produce their work during the design process using BIM modeling software.

1.4  Attend conferences with representatives of the District, and make such changes in the
preliminary plans, studies and sketches of the project as may be required to meet the budgeted cost
requirements of the District as set forth in paragraph 2 below (hereafter called "budgeted amount" or
"budgeted cost").

1.5  Prepare, or cause to be prepared, all contract documents including plans,
specifications, detailed drawings, and all alterations of the drawings, plans and specifications
required to construct and complete the project in accord with the design requirements set forth in
paragraph 1.A.1.3 above and within the budgeted amount. Attend all conferences with the
representatives of the District which are necessary to bring the final cost of construction within the
budgeted amount. All design submittals at each design phase must be in accordance with any form
and content guidelines required by District, and must otherwise be acceptable to and approved in
writing by District.

1.6  Utilize those contract documents promulgated by the District for letting of a contract
on the project. If, however, Architect determines that such contract documents should be modified
to more completely or accurately reflect the unique character of the project, Architect shall furnish
District with Architect's suggestions in sufficient time to permit such suggested modifications to be
incorporated into the final bid documents.

1.7  Solicit bids/proposals on behalf of the District utilizing competitive sealed proposal
method, and recommend to the District the bid/proposal, if any, to be accepted. The Architect shall
assist the Owner in obtaining proposals by (1) facilitating the distribution of Bidding Documents to
prospective bidders (2) organizing and conducting a pre-bid conference for prospective bidders (3)
preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda (4)
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organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.

1.8  Ensure that all necessary submissions are made and determine that all permits and
prerequisites required for actual construction of the project by any governmental authority are timely
obtained. These shall include (but are not limited to) the Texas Department of Licensing and
Regulation, the City of Portland Fire Department, the City of Portland Building Division, and Texas
Department of Insurance.

1.9  Make such reasonable modifications in the drawings, plans and specifications as may
be required to meet any unanticipated condition or problem encountered during the course of
construction. No change in or revision of any document shall be made without the consent of the
District.

1.10 Perform, or cause to be performed, all services required of the Architect by the
general and supplementary conditions of the contract relating to the project. Also perform, or cause
to be performed, all services required of the Architect by the Educational Specifications. Ifthereisa
conflict between the general conditions of the contract and this contract, then the terms of this
contract shall prevail. Ifthere is a conflict between the Educational Specifications and this contract,
then the terms of this contract shall prevail.

1.11 Issue certificates of payment, keep accounts, and be responsible for the general
administration and monitor the work within the scope of the project. The issuance of a certificate for
payment shall constitute a representation by the Architect to the District, based on the Architect's
observation at the site and of the data comprising the contractor’s application for payment, that the
work has progressed to the point indicated; that, to the best of the Architect's knowledge,
information and belief, the quality of the work is in accord with the contract documents (subject to
an evaluation of the work for conformance with the contract documents upon substantial completion,
to the results of any subsequent tests required by or performed under the contract documents, to
minor deviations from the contract documents correctable prior to completion, and to any specific
qualifications stated in the certificate for payment); and that the contractor is entitled to payment in
the amount certified. However, the issuance of a certificate for payment shall not be a representation
that the Architect has made (1) exhaustive or continuous on-site inspections to check the quality or
quantity of the Work; (2) reviewed construction means, methods, techniques, sequences, or
procedures; (3) any examination to ascertain how and for what purpose the contractor may have used
the monies paid on account of the contract sum.

1.12 Be responsible for the review of all written warranties, guarantees, bonds, operating
or maintenance instructions and manuals, together with any other pertinent documentation or
documents called for in the plans, drawings and specifications, and deliver same to District prior to
final acceptance of the project. Architect shall be responsible for the preparation of record Drawings
and deliver same to District prior to final acceptance of the project, including with the record drawings
also the ‘as-built’ drawings prepared by the Contractor. Architect shall review as-built documents
submitted by Contractor for compliance with Contract requirements that Contractor submit a record
of the work as constructed, and shall require necessary revisions if not acceptable as a record of the
work as constructed, however with respect to the ‘as-built’ drawings prepared by Contractor, Owner
acknowledges that neither Architect, nor its consultants or their employees, makes any warranty,
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expressed or implied, for the accuracy, reliability, and completeness of any information contained in
the Contractor’s as-built drawings. Architect is also to assist the general contractor, as required, to
obtain the Final Certificate of Occupancy from the City of Portland to the District.

1.13 Make an overall inspection of the project just prior to the expiration of the
contractor's warranty pericd, and furnish the District with a written statement setting forth all items
of work and/or material which the Architect determines to be defective due to defective

workmanship and/or materials, in order that the District may pursue any claim it might have under
the terms of the contractor's warranty.

1.14 Basic Services included in fee shall include but not be limited to all items defined as
such in Attachment “A": Description of Basic Services and Special Services. The Architect shall
perform its services with the professional skill and care ordinarily provided by competent architects
practicing under the same or similar circumstances and professional license. The Architect shall
perform its services as expeditiously as is prudent considering the ordinary professional skill and
care of a competent architect, and consistent with the orderly progress of the Project.

B. In the performance of such services the Architect shall not:

1.1  Beresponsible for identification, testing, or removal of asbestos, lead based paint and
underground contamination. )

1.2 Authorize change orders without prior authorization of District.

1.3 Utilize any services of any engineers not previously approved by the District.

2.  COST OF THE PROJECT: PRELIMINARY ESTIMATE. The District has
budgeted $400,000.00 for each of the two elementary schools (SFA and TMC) for a total sum of
Eight Hundred Thousand Dollars ($800,000.00), excluding Arcfnitect's fees for the construction of
this project (herein called the "budgeted amount"” or "budgeted cost"). After Architect has prepared
preliminary plans, drawings and specifications, and at each subsequent design phase, Architect shall
provide a statement of the probable cost of the project, including supporting basic cost estimation
reports and constructability review reports prepared by Architect at the conceptual design phase, the
design development phase, the 50% construction drawings/specifications submittal phase and the
90% construction documents submittal phase. Architect shall make such revisions in the plans,
drawings and specifications as may be required to reduce the probable cost to the budgeted amount,

or to such greater sum as the District shall consider acceptable. The District shall not be obligated to
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accept the preliminary (or subsequeht design phase) plans, drawings and specifications until this is
accomplished. Review and acceptance of the plans, drawings and specifications by the District shall
not relieve the Architect of the responsibility for the technical adequacy of such plans, drawings and
specifications.

3. COST OF THE PROJECT: FINAL BIDS. The Architect shall design the project so
that the total cost of the construction of the Project will not exceed the budgeted amount, or such
greater sum as may be authorized by the District at the time of its approval of the detailed final
plans, drawings and specifications. Ifall bids received exceed the budgeted cost of the project, the
District may require the Architect, at no additional cost to the District, to make such revisions to the
plans, drawings and specifications as may be necessary to reduce the total cost of construction so
that an acceptable bid within the budgeted amount is obtained.

4, ARCHITECT'S FEE. The District will pay to the architect a fee of Eight and Fifty
Hundredths percent (8.50%) of the final contract price for the construction of the project, including
change orders, if any, which shall constitute complete compensation for all services performed, or
caused to be performed, by Architect with respect to the construction of such project, except as
specifically provided in paragraph 5 below. Such fee shall be payable as follows:

4.1  Aninitial 20% of'the fee shall be paid upon the approval and acceptance by District
of the schematic plans, drawings, sketches, and specifications meeting the requirements of paragraph
2 above.

42  An additional 20% of the fee shall be paid upon the approval and acceptance by
District of the design development plans, drawings, sketches, and specifications meeting the

requirements of paragraph 2 above.

43  Anadditional 15% of the fee shall be paid upon the approval and acceptance by the
District of 50% complete construction drawings, and specifications.

44  Anadditional 15% of the fee shall be paid upon the approval and acceptance by the
District of 90% complete construction drawings, and specifications.



4,5  Anadditional 5% of the fee shall be paid upon authorization by the Board of Trustees
to award a construction contract. If bids are not solicited within 90 days after the approval and
acceptance by the District of the final detailed plans, drawings, and specifications, this portion of the
fee shall be payable at that time.

46  Anadditional 20% of the fee shall be paid in monthly payments during the course of
construction. Each monthly payment shall bear the same relation to 20% of such fee as the monthly
payment made to the contractor bears to the total amount to be paid to the contractor.

4.7  TheProject Architect will submit statements for professional services rendered to the
District based on sections 4.1, 4.2, 4.3, 4.4, 4.5, and 4.6. The statements shall be submitted for
payment on or before the 15th of the month. For statements properly submitted on or before the 15th
of the month, the District will pay for professional services on the 20th of the month.

4.8 The final 5% of the fee will be paid when all documents required in the Contract
Documents or by this Contract have been furnished to the District; such documents shall include, but
are not limited to: documents evidencing compliance with the design requirements set forth in
paragraph 1.A.1.3 above, windstorm requirements, insurance requirements, and other contract
closeout documents.

49  Itisunderstood and agreed that if the District has separately retained an engineering
firm to provide the mechanical, electrical and plumbing (“MEP”) engineering consultant services for
this project, such engineering services would not be included in the Architect’s basic services, and
the Architect’s Fee stipulated in this Section 4 would be adjusted and reduced by the lesser of (1) the
MEP consultant services fee paid by the District to the MEP engineer for this project, or (2) an
amount equal to_5.75 % of the MEP construction costs (excluding General Contractor’s general
conditions and overhead & profit).

5. ADDITIONAL COMPENSATION AND REIMBURSEMENT FOR CERTAIN

EXPENSES: The following services and items of expense are not covered by the fee set forth in
paragraph 4 above, and if initiated and authorized by the District, shall constitute additional work for
which additional compensation may be paid to the Architect:

5.1  Revising the plans, drawings, specifications or other documents previously approved
by the District to accomplish changes not initiated by the Architect or changes required as the result
of the enactment or substantial revision of codes, laws or regulations subsequent to the preparation
of the final plans, drawings and specifications. Changes and revisions required under the terms of
paragraph 3 above are specifically excluded from the terms of this subparagraph.

5.2 Reproduction expenses for furnishing the District with a set of reproducible "as-built"
drawings of the construction project.



53  Out-of-Pocket expenses of the Architect for trips other than to or from the Coastal
Bend (Corpus Christi and Gregory-Portland) area made by the Architect at the request of the
District.

54  Where the District is unable to provide accurate or sufficient underground site
information on existing conditions, the Architect shall be compensated for providing services to
investigate existing conditions and to make measured drawings thereof.

5.5  For extended service of Architect due to fire, storm, or Contractor default.

5.6  For services of engineers or special consultants (such as kitchen, audio visual,
technology, ADA (American with Disabilities Act), and, if required by District, independent
certified cost estimating consultants) required other than normal structural, mechanical, electrical,
and civil engineering consultants for the project at a cost of 1.0 times the cost.

5.7  Forservices rendered relating to any other work outside the Contractor’s contract and
when so directed by the District.

5.8  Other Additional or Special Services shall include all items defined as such in
Attachment “A": Description of Basic Services and Special Services.

Architect shall not be entitled to any additional compensation or reimbursement of expenses for the
services and expenses set forth above unless the amount thereof has been determined by the
Architect and approved by the District, in writing, prior to the time that such services are performed
or such expenses are incurred. The total additional compensation/reimbursement for expenses under
Sections 5.2, 5.3 and Attachment A for travel and reproduction expenses, including any copying,
reproduction and ‘distribution expenses relating to solicitation of bids/proposals on behalf of the
District, shall not exceed $1,700. For additional service consultants to be retained by Owner,
Architect will make best efforts to assist Owner in retaining consultants within Architect’s projected
cost estimates for such services.

6. DISTRICT'S RESPONSIBILITIES. The District shall:

6.1  Furnish the Architect full information establishing the District's requirements and
objectives for the project. The District shall furnish such information and render its decisions
promptly during the progress of the design, review and preparation of preliminary and final plans,

drawings and specifications. Failure of the District to render any decision within ten (10) business
days after receipt from the Architect of the data required for such decision shall entitle the architect
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to extend the time for performing his services by the additional time required for the District's action
over and above such ten days.

6.2  Fumnish the architect with an accurate survey of the building site, including the
grades, contours and boundaries of the property, the location of all streets and easements, and all the
information contained in the District's ﬁles relating to the location and scope of sewer, water, gas
and electrical services.

6.3  Pay forthe services of a soil engineer acceptable to both Architect and District, when
such services are deemed necessary by the Architect, and approved by the District, to provide soil
reports, test borings, test piers, soil bearing values, percolation test reports and other information
necessary to the determination of sub-soil conditions.

64  The Owner shall request its own sub-consultants to coordinate their services with those
services provided by the Architect. Upon the Architect's request, the Owner shall furnish copies of
the scope of services in the contracts between the Owner and the Owner's consultants. The Owner
shall furnish required services of consultants other than those designated as the responsibility of the
Architect in this Agreement, or authorize the Architect to furnish them as an Additional Service.

6.5  The Owner shall furnish tests, inspections and reports required of Owner by law or
the Contract Documents.

6.6  The Owner shall provide prompt written notice to the Architect if the Owner
becomes aware of any fault or defect in the Project, including errors, omissions or inconsistencies in
the Architect's Instruments of Service.

6.7  The Owner shall attempt to include the Architect in all communications with the
Owner's design consultants and Contractor that relate to or affect the Architect's services or
professional responsibilities, or notify the Architect of the substance of any such communications
relating to the Project. Communications by and with the Architect's consultants shall be as
provided in the last sentence in Section 1.1 on page 2 of this Agreement.

6.8  The Owner and Architect shall coordinate the Architect's duties and responsibilities
set forth in the Contract for Construction with the Architect's services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and
Contractor, including the General Conditions of the Contract for Construction.

6.10 The Owner shall provide the Architect access to the Project site prior to

commencement of the Work and shall obligate the Contractor to provide the Architect access to the
Work wherever it is in preparation or progress.

7. TERMINATION OF CONTRACT. The District may terminate this contract at any

time, with or without cause. In such event, and after all plans and other documents and material
provided by the District are returned to the District, the Architect shall be compensated for his

services as follows:



7.1  If termination occurs prior to approval and acceptance by the District of the
Schematic Phase plans, drawings, sketches, and specifications meeting the requirements of
paragraph 2 above, the Architect shall be paid a reasonable compensation for the services actually
rendered by him, but in no event more than twenty percent (20%) of the total fee which the Architect
otherwise would have earned under the terms of this contract based upon the fee set forth in

paragraph 4 above.

7.2  If termination occurs after the preparation, approval, and acceptance of the
preliminary plans, drawings, sketches, and specifications, but prior to the completion and approval of
Design Development final plans, drawings; sketches, and specifications, the Architect shall be paid a
reasonable compensation for the services actually rendered by him but in no event less than twenty
percent (20%) nor more than forty percent (40%) of the total fee which the Architect otherwise
would have earned under the terms of this contract, based upon the fee set forth in paragraph 4
above.

7.3  Iftermination occurs after the preparation, approval, and acceptance of the Design
Development Phase plans, drawings, sketches, and specifications, but prior to the completion and
approval of 50% developed construction documents plans, drawings, sketches, and specifications,
the Architect shall be paid a reasonable compensation for the services actually rendered by him but
in no event less than forty percent (40%) nor more than fifty-five percent (55%) of the total fee
which the Architect otherwise would have earned under the terms of this contract, based upon the fee
set forth in paragraph 4 above.

7.4  If termination occurs after the preparation, approval, and acceptance of the Design
Development Phase plans and specifications and completion and approval of 50% developed
construction documents, but prior to the completion and approval of 90% developed construction
documents plans, drawings, sketches, and specifications, the Architect shall be paid a reasonable
compensation for the services actually rendered by him but in no event less than fifty-five percent
(55%) nor more than seventy percent (70%) of the total fee which the Architect otherwise would
have earned under the terms of this contract, based upon the fee set forth in paragraph 4 above.

7.5  If termination occurs after the completions and approval of detailed final plans,
drawings, and specifications, but before a bid within the budgeted cost of such project has been
received, the fee of the Architect shall be seventy-five percent (75%) of the total fee which the
Architect otherwise would have earned under the terms of this contract, based upon the fee set forth
in paragraph 4 above.

7.6  Iftermination occurs after the letting of the contract, but prior to final completion and
acceptance by the District, the fee of the Architect shall be computed in accord with the provision of
paragraph 4 of this contract to the date of termination.

7.7  The foregoing shall not be construed to require the District to compensate the
Architect for any services not performed, or not caused to be performed, in a proper professional
manner suitable for use in connection with the construction of the project contemplated by the
parties to this agreement.



7.8  Ifthe Architect should be unable to complete this contract due to death, illness, or any
other cause beyond his reasonable control, he or his estate shall be compensated in the manner set
forth above.

8. TECHNICAL ASSISTANTS AND CONSULTANTS. The District shall not pay the
fees of expert or technical assistants and consultants unless such employment, including the rate of
compensation, has been approved previously in writing by the District.

9. W The Architect shall furnish
the documents, or cause them to be furnished, and personally render, or cause to be rendered, the
services required by this contract in such sequence and at such time as may be necessary in
accordance with the standard of care to insure the prompt and continuous design and construction of
the project.

10. ASSIGNABILITY. Except for routine duties delegated to personnel on the
Architect’s staff or subconsultants, the Architect shall not assign transfer or delegate any of his
obligations or duties required under the terms of this contract to any person without the prior written
consent of the District. If the Architect is a partnership which is dissolved or terminated during the
term of this contract, such contract shall inure to the individual benefit of such partner or partners as
the District may designate. No part of the Architect's fee may be assigned in advance of receipt by
the Architect without prior written consent of the District.

11. OWNERSHIP OF DOCUMENTS. Upon the completion of the project (or upon
termination prior to completion) the Architect shall furnish to the District a hard copy and a PDF
copy of all designs and drawings, together with a correct and legible set of specifications reflecting
all significant changes to the project including change orders, construction change directives,

Architect's written minor change orders, and addendum items. The District shall be the owner of
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such drawings and specifications; however, the District agrees that it will not reuse the drawings and
specifications in another project.

12. INSURANCE AND RECORD INFORMATION. Architect shall furnish to Owner
Certificates of Insurance evidencing the following coverages: general automobile liability insurance,
workers’ compensation insurance, public liability insurance, and errors and omissions professional
liability insurance. Architect shall comply with any applicable criminal record information review
requirements of Subchapter C of Chapter 22 of the Texas Education Code, including but not limited
to Sections 22.0834 and 22.085.

13, MISCELLANEOUS.

13.1  This contract is to be performed in Portland, San Patricio County, Texas, and shall be
governed by the laws of the State of Texas.

13.2  This contract represents the entire and integrated agreement between the District and
the Architect and supersedes all prior negotiations, representations or agreements, either written or
oral. This contract may be amended only by written instrument signed by both District and
Architect. :

EXECUTED ON M 2021

ATTEST: GREGORY-PORTLAND INDEPENDENT SCHOOL DISTRICT
/
Set1 me Vlctm Hernandez, President

Board of Trustees

amﬁma%_
Dr. Michelle Cavazos, Superintendent of Schools

Huckabee & Associaltes, Inc.
(Project Architect)

By _

asey AnnunZ0, ATA
Director of San Antonio Office / Principal
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CONSUMER INFORMATION

The Texas Board of Architectural Examiners, 505 E. Huntland Drive, Suite 350, Austin,
Texas 78752; telephone (512) 305-9000, has jurisdiction over individuals licensed under the Texas
Architects' Registration Law, Texas Occupation Code, Subtitle B, Chapter 1051.

247110,2/SSH



Attachment “A”
Description of Basic Services and Special Services

Summary of Basic Services

Education Programming/Space Programming

Design Phase Basic Cost Estimating (if required by District, detailed cost estimates by an independent certified
Cost Estimator will be billed as an additional service)

Architectural Design

Coordination of all Design Consultants (On-site Civil, Structural, MEP, IT and Security designers, Landscape
Architect, Building Envelope)

On-Site Civil Engineering Services, including but not limited to:

0000

(o]

Storm Water Management Plan/Drainage Study as required by the City of Portland

Storm Water Pollution Prevention Plan (SWPPP) as required by TCEQ

Fire Protection Plan to the City of Portland standards

Fire Flow Test: Conduct flow test on existing water mains for design of water and fire services for the
proposed improvements as required by the City of Portland

Fire Flow Calculations and Report Calculations and report preparation demonstrating the proposed
site will meet fire flow demands as required by the International Fire Code (IFC) and the City of
Portland. This report will be prepared as part of the building permit submittal for review by City Staff.

Structural Engineering Services (Including Windstorm Design) (Windstorm Inspections Paid for by the

District)

Acoustical Consulting & Design Criteria

Building Code Consultant

ADA Compliant Design & Specification

Building & Site Signage Design & Specification

Interior Colors and Materials selection and coordination

Windstorm Compliant Structural Design, including but not limited to:

o
[s]

]

Submit the WPI-1 to the TDI -

Review contractor submittals for curtain walls, storefronts, windows, personnel doors,
overhead doors, louvers, roof top equipment, canopies, awnings, light sconces, etc. This
review is to confirm that testing, engineering, and attachment requirements are met and
understood.

Additional site visits to confirm that these assemblies are installed in accordance with the
approved submittals

Submit the WPI-2 to the TDI

Computer Generated Rendering (3 dimensional)

(o]
(=]
[+

One Full Color Exterior — 2 framed copies
One full Color Interior — 2 framed copies
Multiple explanatory interior B& W interior views as required

Bid Phase Administration/Contractor Selection, including but not limited to:
o Write required Advertisements [assist GPISD on advertisement and solicitation on ad placement

in local newspaper.]

o Print and provide 5 sets of Bid Documents

o Transmit Bid Documents to the Bidding Plan Rooms
o Pre-Proposal Meeting

o Bid Opening [assist G-PISD]
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o Evaluation Process
o Prepare recommendation to the Board of Trustees

Construction Phase Administration until project completion (no set number of visits, but a minimum of weekly,
and a maximum as required)
Final Inspection—Project Close-out, including but not limited to:
o Coordinate User Training
o Consolidate Close Out Documents
o Electronic As-built documents containing all changes issued in response to Requests for Information,
Addenda, Architect's Supplemental Conditions, Field Orders and Change Orders. Also includes minor
field fitting done by the Contractor.
Warranty Inspection
o Post Close Out trouble shooting during the Warranty Period
o 1 year Warranty inspection and Report
o Warranty work coordination
Certification of T.E.A. Facility Standards
Traffic Engineering/Circulation Design for the site, if applicable:
o If required, preparation of a Level 1 Traffic Study meeting the requirements of the City of
Portland and the Texas Department of Transportation (TxDOT). This proposal assumes that the
traffic volumes generated by the new facility will not warrant a higher level traffic analysis. If a
higher level traffic study is warranted then additional fees will be required. The level 1 traffic
study will only evaluate -the new playground facilities and their impact on the adjacent roadway
infrastructure.
Landscape Architect
Irrigation Systems Design
Landscape Design
IT and Security Design: Specification/Selection — Owner’s computer/data system, Phone systems, Closed
circuit TV system, Burglar alarm system, Card-key access controls system (if part of the bid documents for the
Project, will be considered a basic service)

of Special itional Services —Expected for this project (Not Included in Basic i

Accessibility Review and Inspection

Civil Engineering (unknown need)
o Site Survey (Boundary and Topographic)(retained by owner)
o Off-site Utility or Public Street Design (if required by site)
o Platting on Property Acquisition services (if required by site)
o Off-site Drainage Studies (if required by site)

Geotechnical and Testing Services (retained by owner)
o Geotechnical Sampling & Engineering
o Construction Phase Materials 'I‘g,sting (Construction Budget)

Wind-storm Inspection and Certification (retained by owner)

Fumiture Selection and Purchase (by owner)

H.V.A.C. Systems Commissioning (Construction Budget) (retained by owner)

Air Testing and Balancing (Construction Budget)

Reimbursable Expenses (Printing/Distribution)(no reimbursement for mileage)
(All product required for the Architect and the Architect's consultants to perform the scope of their
work is included in Basic Services. Cost of presentations for District Staff or the Board of Trustees is
also in Basic Services as is § sets of Bid Documents.)
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