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Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the day of in the year
TWO THOUSAND TWENTY-FIVE

BETWEEN the Architect’s client identified as the Owner: ADCITIONS AN.D kv
The author of this document has

Gregory-Portland Independent School District 2:;?;2;?21023::? :,da:,o;:
1200 Broadway Blvd. have revised the text of the original
Portland, Texas 78374 AIA standard form. An Additions and
Phone: 361-777-1091 Deletions Report that notes added
information as well as revisions to the

and the Architect: standard form text is available from
the author and should be reviewed. A
Turner Ramirez Architects vertical line in the left margin of this
3751 S Alameda Street document indicates where the author
Corpus Christi, Texas 78411 has added necessary information
Phone: 361-994-8900 and where the author has added to or

deleted from the original AlIA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

for the following Project:

Gregory Portland ISD Renovations at Gregory-Portland High School Project
4601 Wildcat Drive, Portland, Texas 78374

| The Owner and Architect agree as follows:
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NOTE: Any reference hereinafter this one, to an AIA™ Document or any AIA Documents included in the Contract
Documents shall refer to such document "as modified for this Project". In addition, any reference to AIA Documents
shall all be considered to have included the Trademark "™" after the AIA reference, whether or not included in the
text. The AIA Documents are registered intellectual property of the American Institute of Architects and use and
amendment of such forms is permitted under license granted to Walsh Gallegos Kyle Robinson & Roalson P.C. for
this Project. No use may be made of this AIA document other than as Contract Documents for this Project.

ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution.”)

§ 1.1.1 The Owner’s program for the Project:

N/A

§ 1.1.2 The Project’s physical characteristics:

(Paragraph deleted)

See Proposal for Gregory Portland ISD Renovations at Gregory-Portland High School Project prepared by Turner
Ramirez Architects and dated September 18, 2025 attached hereto as Exhibit A.

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:

TWENTY MILLION AND NO/100 DOLLARS ($20,000,000.00)
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Init.

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
.1 Design phase milestone dates, if any:

Design/Pre Construction Initial Team Meeting — November 3, 2025
Building B Design Ongoing — November 24, 2025
Building B CMAR Construction RFP Publish — December 1, 2025
Buildings C/F/G Design Begins — January 1, 2026
Buildings C/F/G CMAR Construction RFP Publish — March 2, 2025
Building H Design Begins — April 13, 2025

.2  Construction commencement date:

Building B Construction Commencement — January 1, 2026
Buildings C/F/G Construction Commencement — May 25, 2026
Building H Construction Commencement — To be determined

.3 Substantial Completion date or dates:
Building B — July 31, 2025
Buildings C/F/G — To be determined
Building H — To be determined
4 Other milestone dates:
To be determined.
§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
Construction Manager At-Risk
§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
None.
§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.
§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
Dr, Michelle Cavazos
Superintendent
Gregory-Portland Independent School District
1200 Broadway Blvd.

Portland, Texas 78374
Phone: 361-777-1091Email: MCAVAZOS@g-pisd.org

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:

None.

AIA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of
Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 13:47:15 on
09/26/2025 under Order No.20250116623 which expires on 04/24/2026, is not for resale, is licensed for one-time use only, and may only be used in accordance with
the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: CLOUD TEMPLATE 08-21-17 (1716412790)



Init.

§ 1.1.9 The Owner shall retain the following consultants and contractors:

A Other, if any:

MEP Engineer
Stridde Callins & Associates
342 S Navigation Blvd, Corpus Christi, TX 78405

(Paragraphs deleted)
Phone: 361-883-9199

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:

Brian Bienek

Project Manager

Turner Ramirez Architects
3751 S Alameda Street
Corpus Christi, Texas 78411
Phone: 361-994-8900
Email: brian@trarch.com

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

(Paragraphs deleted)To be determined.

§ 1.1.11.2 Consultants retained under Supplemental Services:
Building Envelope Consultant — Additional Services

§ 1.1.12 Other Initial Information on which the Agreement is based:
None.

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
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Init.

party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement,
or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services with the professional skill and degree of care ordinarily provided by
competent architects practicing under the same or similar circumstances and professional license. The Architect shall
be responsible to the Owner for all costs and damages resulting from (1) defects in design, (2) non-workability of
design details, (3) failure of the Architect to comply with the terms of this Agreement, and (4) errors and omissions of
the Architect. Any designs, drawings or specifications prepared or furnished by Architect that contain errors, conflict
or omissions will be promptly corrected by Architect at no additional cost to Owner. Owner’s approval, acceptance,
use of or payment for all or any part of Architect’s services shall in no way alter Architect’s obligations or Owner’s
rights hereunder. Acceptance of reports or other documents by Owner shall not constitute nor be deemed a release of
the responsibility and liability of Architect, its employees, associates, agents or its Subconsultants for the accuracy and
competency of their testing, reports, assessments or other documents and work; nor shall such acceptance be deemed
an assumption of responsibility or liability by Owner for any defect or error in testing, reports, or assessments and
work performed by Architect, its employees, Subconsultants, and agents. The Architect shall perform its services as
expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architects shall provide and maintain in effect during the performance of the Work under the Agreement
insurance of the following types and with indemnification limits not less than the amounts indicated:

Worker’s Compensation: All liability arising out of Architect’s employment of workers and
(Including Waiver of Subrogation anyone for whom Architect shall be liable for Worker’s
Endorsement) Compensation claims. Worker’s Compensation is required and no

"alternative" form of insurance shall be permitted.

Professional Liability: $1,000,000.00 per claim and
Architect $2,000,000.00 in the aggregate.
Architect’s Consultants $1,000,000.00 per claim and

$2,000,000.00 in the aggregate.

Commercial General Liability:

Each Occurrence $1,000,000.00

General Aggregate $2,000,000.00

Personal and Advertising Injury ~ $1,000,000.00 each person
Automobile Liability $1,000,000.00 combined single limit
Excess Umbrella Liability $5,000,000.00

.1 The required insurance must be written by a company authorized to do business in Texas at the time the
policy is issued. In addition, the company must be acceptable to the Owner. The Owner’s Representative
will contact the State Board of Insurance to confirm that the issuing companies are authorized to issue such
policies in the State of Texas.
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.2 The Commercial General Liability and Automobile policies issued in the name of Architect shall also
name the Owner as additional insured. Evidence of additional insured status will be provided to Owner by
providing a copy of the endorsement being utilized to effect the additional and shall be subject to the
Owner’s reasonable approval.

3 It is the intent of the parties to this Agreement that all coverage provided herein shall be primary to and
shall seek no contribution for all insurance available to Owner, with Owner’s insurance being excess,
secondary and non-contributing and shall apply to both ongoing and completed operations. The
Commercial General Liability coverage shall be endorsed to provide such primary and non-contributing
liability.

.4 Architect shall have its insurance carrier(s) furnish to Owner insurance certificates in form satisfactory to
Owner specifying the types and amounts of coverage in effect, the expiration dates of each policy, a
statement that no insurance will be canceled or materially changed while the Work is in progress without
thirty (30) calendar days prior written notice to Owner, and a statement that, except for professional
liability insurance and worker’s compensation insurance, the Owner is named as additional insured.
Architect shall permit Owner to examine the insurance policies, or at Owner’s option, Architect shall
furnish Owner with copies, certified by the carrier(s), of insurance policies required. If Architect neglects
or refuses to provide any insurance required herein, or if any insurance is canceled, Owner may, but shall
not be obligated to, procure such insurance at Architect’s expense.

.5 Insurance provided pursuant to this Section shall be considered a part of the Architect’s basic services and
shall not be a Reimbursable Expense within the scope of Section 11.8, or other provisions of this
Apgreement.

(Paragraphs deleted)

§ 2.6 The Architect shall provide a design which when constructed in accordance with the Contract Documents will
comply with all applicable federal, state and local laws, statutes, ordinances, rules, regulations orders and other legal
requirements including but not limited to all zoning restrictions or requirements of record, building, occupancy,
environmental, disabled person accessibility and land use laws, requirements regulations and ordinances relating to
the construction use and occupancy of the Project ("Governmental Requirements") existing on the date of this
Agreement and which may be enacted prior to Owner’s approval of completed Construction Documents. Architect
shall use its best efforts to avoid incorporating into the Project design elements that would give rise to code
interpretation questions and to discuss in advance all such situations with the Owner.

§ 2.7 The Architect represents to Owner that all Design Documents, Contract Documents and other documents
prepared and issued by Architect pursuant to this Agreement will be of good quality, free from substantial defects, and
in conformance with and satisfying all applicable federal, state, municipal and local ordinances, codes, and other
governmental requirements and shall be fit for the particular purpose intended thereby. Architect shall notify the
Owner in a prompt and timely manner of any discovered discrepancies inconsistencies or missing information
necessary to provide reasonably accurate and complete documents. Failure to so notify Owner will be considered a
breach of the standard of professional practice set forth in this Agreement.

§ 2.8 Notwithstanding any provision of this Article to the contrary, services made necessary as a result of the
Architect’s failure to timely provide accurate or complete information, approvals or clarifications, or to timely render
a decision, shall be considered Basic Services.

ARTICLE 3  SCOPE OF ARCHITECT'S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structuralengineering services. Services not set forth in this Article 3 are Supplemental or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with Owner, research applicable design criteria,
attend Project meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
such services or information.
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§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities. Any changes required by governmental authorities, if approved by the
Owner, shall be made by the Architect at no additional cost to the Owner.

§ 3.1.6 The Architect shall be responsible for filing documents required for the approval of governmental authorities
having jurisdiction over the Project, subject to review and approval of the Owner.

§ 3.1.7 [Paragraph deleted.]
§ 3.1.8 [Paragraph deleted.]

§ 3.1.9 When the services under this Agreement include contract administration services, the General Conditions of
the Contract for Construction shall be AIA Document A201-2017. A copy of the AIA Document A201-2017 shall be
delivered to the Architect upon execution of this Agreement.

§ 3.1.10 Notwithstanding any other provision of the Agreement, the following are Services of the Architect fully
compensated under Section 11.1 as Basic Services:

1 The time period during which the Architect’s duty to provide Basic Services shall include that time
necessary to correct any defective work caused by defects, errors or omissions of the Architect during any
phase of construction. Such services shall be performed by the Architect at no additional charge, either in
fee or expenses.

.2 The Architect shall be responsible for retaining all necessary consultants to execute Architect’s scope of
work. Such consultants shall be professionals licensed by the State of Texas to practice the building
discipline for which they are retained on the Project. Consultants required by the Architect shall at a
minimum be required to make on-site visits and observations during those periods when work they have
designed is being constructed.

.3 The Architect shall require the Contractor and its subcontractors to maintain a set of record drawings to be
furnished to the Owner in reproducible form upon Substantial Completion of the Project. The Architect
shall cause the Contractor to provide all warranty documents and Owner operation manuals required by the
Contract Documents. The Architect shall review the record drawings, warranties, and operation manuals
for conformance with the Contract Documents and shall deliver the record drawings, warranties, and
operation manuals to the Owner by written transmittal.

4 The Architect shall be responsible for reporting all known building deficiencies to the Contractor for a
period of one (1) year after the date of Substantial Completion. In addition, the Architect shall monitor the
progress of corrections and furnish the Owner with written notification of completed corrections. The one
(1) year period shall be extended to portions of the Work first completed after the date of Substantial
Completion by the period of time between Substantial Completion and the actual completion of such
Work. The obligations under this Section shall survive acceptance of the Work by the Owner.
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§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the
Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
other appropriate elements. The Design Development Documents shall also include outline specifications that identify
major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
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further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall also
compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and may
include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.4.6 After Owner’s approval of the Construction Documents, the Architect shall not make or approve any change in
the Work, except for minor changes in the Work not involving an adjustment in the Contract Sum, expenditure of
contingency funds or an extension of the Contract Time, without the prior written consent of the Owner. The Architect
shall be liable to the Owner for any damages arising from or caused by any change to the Work made or approved by
the Architect without the Owner’s prior written consent.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or
proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Procurement
§ 3.5.2.1 Procurement Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in the procurement process for Construction Services:
A facilitating the distribution of Procurement Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Procurement Documents to the prospective bidders in the form of addenda; and,
4  organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

§ 3.5.2.3 If the Procurement Documents permit substitutions, upon the Owner’s written authorization, the Architect
shall, as an Basic Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors;
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.3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,

A4 if requested by Owner, the Architect shall organize and participate in selection interviews with
prospective contractors and/or participate in negotiations with ranked contractors and prepare any
summary reports requested by the Owner in related to the results of such processes.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Basic Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Construction, as modified by the
Owner, a copy of which has been provided to the Architect concurrent with the execution of this Agreement. If the
Owner and Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s
services under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.1.4 The Architect shall prepare Drawings, Specifications, and other documentation and supporting data
evaluating Contractor’s proposals, and providing other services in connection with Change Orders and Construction
Change Directives as Basic Services.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits,
the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work
completed, and promptly report to the Owner (1) known deviations from the Contract Documents, (2) known
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing
of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated,
installed or completed. However, neither this authority of the Architect nor a decision made in good faith either to
exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor,
Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.
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§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an evaluation
of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of subsequent
tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion, and (4)
specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work except as otherwise required
in this Agreement, (2) reviewed construction means, methods, techniques, sequences or procedures, or (3) ascertained
how or for what purpose the Contractor has used money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.3.4 The Architect shall observe the Work prior to approving any Certificate for Payments to the Contractor to
determine if the Project is progressing in accordance with the approved schedule and to determine the dates of
substantial completion and final completion. The Architect shall report the results of observations to the Owner in
writing prior to approving any Certificate for Payments.

§ 3.6.3.5 Architect shall not issue a Certificate for Payment releasing any retainage without prior receipt of a
Consent of Surety to Final Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
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appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals.

§ 3.6.4.4 The Architect shall review and respond to requests for information about the Contract Documents as Basic
Services. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information as Basic Services.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect shall prepare Change Orders, Construction Change Directives and documents authorizing
expenditures of contingency funds, with supporting documentation and data if deemed necessary by the Architect, as
Basic Services compensated under Section 11.1, for the Owner’s approval and execution in accordance with the
Contract Documents. The Architect may order minor changes in the Work not involving an adjustment in the Contract
Sum, an expenditure of contingency funds or an extension of the Contract Time which are consistent with the intent of
the Contract Documents. If necessary, the Architect shall prepare, reproduce and distribute Drawings and
Specifications to describe Work to be added, deleted or modified as Basic Services compensated under Section 11.1.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.5.3 The Architect shall prepare a set of reproducible record drawings in electronic format showing significant
changes made during construction based on marked-up prints, drawings and other data furnished by the Contractor to
the Architect.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
2 issue Certificates of Substantial Completion;
.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; and,
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.
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§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

§ 3.6.6.6 Pursuant to 19 Texas Administrative Code § 61.1036, the Architect shall sign and seal the Construction
Documents and certify on the Certification of Project Compliance form developed by the Texas Education Agency as
follows:
A1 It has reviewed the standards contained in 19 TAC Chapter 61 and has used the best professional
judgment and reasonable care consistent with the practice of architecture in the State of Texas in
executing the construction documents and that these documents conform with the provisions of 19
TAC § 61.1036.
.2 Ithas performed a building code search under applicable regulations that may influence the project and
the design has been researched prior to becoming final.
3 It has designed the facility according to the provisions of 19 TAC § 61.1036 based on the long-range
school facility plan and/or education specifications, building code specifications, and all documented
changes to the Construction Documents provided by the District.

§ 3.6.6.7 As a condition to the Project being considered Substantially Complete, the Architect shall obtain the
certification of the Contractor on the Certification of Project Compliance form that the facility has been constructed in
general accordance with the Construction Documents set out in Section 3.6.6.6 above.

§ 3.6.6.8 The Architect’s structural engineer shall provide to the Owner a State Windstorm Certificate for use by the
Owner for obtaining insurance.

ARTICLE 4 BASIC, SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are Basic Services or Supplemental Services as indicated. The Architect shall
provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the
listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4111 Programming Architect — Basic Service

§ 4.1.1.2 Multiple preliminary designs Architect — Basic Service

§ 41.1.3 Measured drawings Architect — Basic Service

§ 4.1.1.4 Existing facilities surveys Owner

§ 4.1.1.5 Site evaluation and planning Architect — Basic Service

§ 4.1.1.6 Building Information Model management Architect — Basic Service
responsibilities

§ 4.1.1.7 Development of Building Information Models for Architect — Basic Service
post construction use

§ 4118 Civil engineering Architect — Basic Service

§ 4119 Landscape design Not Provided

§ 4.1.1.10 Architectural interior design Architect — Basic Service

§ 4.1.1.11 Value analysis Architect — Additional Service
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Supplemental Services Responsibility
(Architect, Owner, or not provided)

§ 4.1.1.12 Detailed cost estimating beyond that Architect — Additional Service
required in Section 6.3
I § 4.1.1.13 On-site project representation Architect — Basic Service as needed
I § 4.1.1.14 Conformed documents for construction Architect — Basic Service
| § 4.1.1.15 As-designed record drawings Architect — Basic Service
| § 4.1.1.16 _As-constructed record drawings Not Provided
l § 4.1.1.17 Post-occupancy evaluation Not Provided
| § 4.1.1.18 Facility support services Not Provided
| § 41.1.19 Tenant-related services Not Provided
| § 41.1.20 Architect’s coordination of the Owner’s Architect — Basic Service
consultants
| § 4.1.1.21 Telecommunications/data design Architect — Basic Service
l § 4.1.1.22 Security evaluation and planning Architect — Basic Service
| § 41.1.23 Commissioning Not Provided
| § 4.1.1.24 Sustainable Project Services pursuant to Section Not Provided
4.13
| § 4.1.1.25 Fast-track design services Not Provided
I § 4.1.1.26 Multiple bid packages Architect — Basic Service
I § 4.1.1.27 Historic preservation Not Provided
| § 4.1.1.28 Fumiture, furnishings, and equipment design Not Provided
| § 4.1.1.29 Other services provided by specialty Consultants None
Building Envelope Consultant — Architect
‘ § 4.1.1.30 Other Supplemental Services Additional Services
§4.1.1.31 Surveys None
| 4.1.1.32 Geotechnical Engineering None

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

I Building Envelope Consultant — Additional Service

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

| N/A

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
All services under the terms of this Agreement which would otherwise be constructed as Additional Services will be
treated as Basic Services compensated under Section 11.1 for which no additional compensation is authorized, unless
such services are requested in writing by the Architect and approved in writing by the Owner prior to the time such
services are performed.
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§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner

with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not

proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:
A1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by

the Owner, or a material change in the Project including size, quality, complexity, or the Owner’s

schedule or budget for Cost of the Work;

[Section Deleted.];

Changing or editing previously prepared Instruments of Service necessitated by official interpretations

of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the

applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)

contrary to requirements of the Instruments of Service when those Instruments of Service were

prepared in accordance with the applicable standard of care;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of

performance on the part of the Owner or the Owner’s consultants or contractors; or

w

.5  [Section Deleted.];
6  [Section Deleted.];
.7 [Section Deleted.];
.8  [Section Deleted.];
.9  [Section Deleted.];
10 Consultation concerning replacement of Work resulting from fire or other cause during construction.
41 [Section Deleted.].
§ 422
(Paragraphs deleted)
[Paragraph Deleted.]

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
1 TWO (2) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
[Section Deleted. ]
TWO (2) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4  TWO (2) inspections for any portion of the Work to determine final completion.
.5  The Architect shall visit the site and observe the Work at appropriate stages of construction no less than
monthly, bi-weekly. The Architect shall report the results of all observations to the Owner in writing.
Any and all observed deficiencies shall immediately be reported to the Owner and Contractor in
writing.

2
3

§ 4.2.4 [Paragraph Deleted.]
§ 4.2.5 [Paragraph Deleted.]

ARTICLE 5§ OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the
Project’s scope and quality.
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§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

| § 5.4 [Paragraph deleted.]
I § 5.5 [Paragraph deleted.]
§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional
liability insurance, as appropriate to the services or work provided.

§ 5.9 Unless otherwise provided in this Agreement, the Owner shall furnish tests, inspections and reports required by
law or the Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution,
and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect and Owner access to the Work wherever it is in preparation or
progress.

§ 5.15 Within a reasonable time after receipt of a written request from the Architect, the Owner shall furnish the
requested information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner or, to the extent the
Work is not completed, the estimated cost to the Owner, to construct all elements of the Project designed or specified
by the Architect and shall include contractors’ general conditions costs, overhead and profit. The Cost of the Work
also includes the reasonable value of labor, materials, and equipment, donated to, or otherwise furnished by, the
Owner. The Cost of the Work does not include the compensation of the Architect; the costs of the land, rights-of-way,
financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.
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§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall
provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the bid or proposal providing the best value to the Owner, the Owner shall

. give written approval of an increase in the budget for the Cost of the Work;

2  authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
.5  implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. The Architect’s services for modifying the
Construction Documents shall be without additional compensation. The Architect’s modification of the Construction
Documents shall be the limit of the Architect’s responsibility under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants. The Owner shall be permitted to
retain copies, including those in electronic format and reproducible copies, of the Architect’s and the Architect’s
consultants’ Instruments of Service for information and reference in connection with the Owner’s use and occupancy
of the Project.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
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and adding to the Project. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Contractor,
Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate contractors, to
reproduce applicable portions of the Instruments of Service, subject to any protocols established pursuant to Section
1.3, solely and exclusively for use in performing services or construction for the Project.

§ 7.3.1 The payment of fees for professional services performed under this Agreement shall constitute full payment for
a one-time, perpetual license fee for those uses of the Architect’s Instruments of Service, for all documents produced
pursuant to this Agreement and in existence as of the date of any such payment.

§ 7.3.2 The Owner shall have the right to use the Architect’s Instruments of Service and to make derivative Works
thereof for the purpose of completing the project in the event Architect is terminated for cause pursuant to this
Agreement, without regard to whether such termination shall subsequently be adjudicated to have been wrongful, or
whether such termination is for the convenience of the Owner. In the event the Owner shall make derivative works of
the Architect’s Instruments of Service pursuant to this Section, the Architect shall bear no liability for errors or
omissions appearing in such derivative works.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 7.5 The provisions of this Article 7 shall survive the termination of this Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by applicable law.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of
the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants,
agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to the initiation of litigation.

§ 8.2.2 Unless the parties mutually agree otherwise, mediation shall be administered in accordance with the following:

.1 Request for mediation shall be in writing, and shall request that the mediation commence not less than
thirty (30) or more than ninety (90) days following the date of the request, except upon agreement of
both parties.

.2 Inthe event the Owner and the Architect are unable to agree to a date for the mediation or to the identity
of the mediator or mediators within thirty (30) days following the date of the request for mediation, all
conditions precedent in this article shall be deemed to have occurred.

3 Atall times during the course of any dispute resolution process, the Architect shall continue diligently
and without delay to perform the services and obligations of the Agreement.
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§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

D Arbitration pursuant to Section 8.3 of this Agreement
| []Zl ] Litigation in a court of competent jurisdiction

[]  Other: (Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent
jurisdiction.

| § 8.3 Arbitration [Section Deleted.]

| (Paragraphs deleted)

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement through no fault of the
Architect, such failure shall be considered substantial nonperformance and cause for termination or, at the Architect’s
option, cause for suspension of performance of services under this Agreement if not cured by the Owner within seven
(7) days following notice of any past-due payment. If the Architect elects to suspend services, prior to suspension of
services, the Architect shall give seven days’ written notice to the Owner.

§ 9.2 This Agreement may be terminated by Owner if Architect engages in conduct that would constitute a violation of
state or federal criminal law, including but not limited to, the laws prohibiting certain gifts to public servants, or
engages in conduct that would constitute a violation of the Owner’s ethics or conflict of interest policies.

§ 9.3 If the Project is suspended by the Owner for more than ninety (90) consecutive days, the Architect may terminate
this Agreement upon not less than seven (7) days’ written notice. Should the Architect elect to so terminate this
Agreement, the Architect shall be compensated for services actually performed and expenses actually incurred prior to
notice of such termination.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated only for services
actually performed and reimbursable expenses actually incurred prior to termination.

§ 9.7
(Paragraphs deleted)
[Paragraph Deleted.]

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.
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§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
is set forth in Article 7.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. Venue for any lawsuit arising under this contract shall be in the county in which the
Project is located. No provision of this Agreement is a waiver of any immunity or defense. No provision of this
Agreement is a consent to suit.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project
if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any payments due to
the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 The Architect and Architect’s consultants shall have no responsibility for the handling, removal, or disposal or
exposure of persons to hazardous materials in any form at the Project site, including but not limited to asbestos,
asbestos products, polychlorinated biphenyl (PCB) or other toxic substances. The Architect and the Architect’s
consultants shall have no responsibility to initially discover the presence of such hazardous materials on the Project
site, but shall have an affirmative duty to immediately report to the Owner the existence of such materials actually
known by the Architect or the Architect’s consultants to be present on the Project site.

§ 10.7 With prior written consent of the Owner, the Architect shall have the right to include photographic or artistic
representations of the design of the Project among the Architect’s promotional and professional materials. The
Architect shall be given reasonable access to the completed Project to make such representations. However, the
Architect’s materials shall not include the Owner’s confidential or proprietary information if the Owner has previously
advised the Architect in writing of the specific information considered by the Owner to be confidential or proprietary.
The Owner shall provide professional credit for the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement. Owner
herein designates the following as confidential information: security measures; pending real estate purchases,
exchange, lease, or value; any information pertaining to litigation; student likenesses and student record information;
employee information; and any other information deemed confidential by law.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary” information after 7 days’ notice to
the other party, when required by law, or court order, including a subpoena or other form of compulsory legal process
issued by a court or governmental entity, or to the extent such information is reasonably necessary for the receiving
party to defend itself in any dispute. The receiving party may also disclose such information to its employees,
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those
employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as
set forth in this Section 10.8.
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§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement.

§ 10.10 In any adjudication or claim under this Agreement, reasonable and necessary attorney’s fees that are equitable
and just may be awarded to the prevailing party.

§ 10.11 By signing this Agreement, the undersigned certifies as follows: Under Section 231.006, Texas Family Code,
the vendor or applicant certifies that the individual or business entity named in this contract, bid, or application is not
ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be terminated and
payment may be withheld if this certification is inaccurate.

§ 10.12 Pursuant to Texas Government Code Chapter 2271, as amended, if this contract is valued at $100,000 or more
and if the Architect has at least ten (10) full time employees, then the Architect, by its execution of this Agreement
represents and warrants to the Owner that the Architect does not boycott Israel and will not boycott Israel during the
term of this Agreement. This section does not apply to a sole proprietorship.

§ 10.13 Pursuant to Texas Government Code Chapters 2274 and 809, if this contract is valued at $100,000 or more and
if Architect has at least ten (10) full-time employees, then Architect represents and warrants to the District that the
Architect does not boycott energy companies and will not boycott energy companies during the term of this
Agreement.

§ 10.14 Pursuant to Texas Government Code Chapter 2274, if this contract is valued at $100,000 or more and if
Architect has at least ten (10) full-time employees, then Architect represents and warrants to the District that the
Architect does not discriminate against firearm entities or firearm trade associations and will not discriminate against
firearm entities or firearm trade associations during the term of this Agreement.

§ 10.15 Architect shall keep all accounting and construction records on the Project for a period of at least twelve years
after Final Completion of the Project, and thereafter shall offer the records to the Owner in writing, in order for Owner
to comply with its records retention requirements, per the Texas Government Code section 441.158 et seq. and the
Texas Library and Archives Commission’s Local Schedule GR (Government Records). In the alternative, Architect
may provide such records to Owner for retention at any time if Owner agrees in writing to accept such records in lieu
of Architect’s retention under this Section.

§ 10.16 When the services under this Agreement include contract administration services, the General Conditions of
the Contract for Construction shall be AIA Document A201-2017.

§ 10.17 Any notice required by or permitted under this Agreement must be in writing unless otherwise provided
herein. Any notice required by this Agreement will be deemed to be delivered (whether actually received or not) when
deposited with the United States Postal Service, postage prepaid, certified mail, return receipt requested, and
addressed to the intended recipient at the address shown in this Agreement. Notice may also be given by regular mail,
personal delivery, courier delivery, facsimile transmission, or other commercially reasonable means and will be
effective when actually received. Any address for notice may be changed by written notice delivered as provided
herein.

§ 10.18 If any provision of this Agreement is held to be illegal, invalid, or unenforceable under any present or future
law, such provision shall be fully severable and this Agreement shall be construed and enforced as if such illegal,
invalid or unenforceable provision had never comprised a part of this Agreement. The remaining provisions of this
Agreement shall remain in full force and effect and shall not be affected by the illegal, invalid, or unenforceable
provision or by its severance herefrom.

§ 10.19 The Owner shall have the right to examine, copy, and/or audit the books and other records of the Architect
relating solely to this Agreement upon reasonable request to the Architect.

AlA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of

Init. Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 13:47:15 on 21
09/26/2025 under Order No.20250116623 which expires on 04/24/2026, is not for resale, is licensed for one-time use only, and may only be used in accordance with
1 the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: CLOUD TEMPLATE 08-21-17 (1716412790)



Init.

§ 10.20 Architect verifies and affirms that it is not a foreign terrorist organization as identified on the list prepared and

maintained by the Texas Comptroller of Public Accounts. If Architect has misrepresented its inclusion on the
Comptroller’s list such omission or misrepresentation will void this Agreement.

ARTICLE 11 COMPENSATION

§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

follows:

(Paragraphs deleted)
.1 Percentage Basis

The Fee for Basic Services shall be SIX POINT SEVENTY-FIVE Percent (6.75%) of the Owner’s

budget for the Cost of the Work.

(Paragraphs deleted)
6.75% of $20,000,000.00 = $1,350,000.00.

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services

required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

None.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the

Owner shall compensate the Architect as follows:

Additional services performed by the Architect shall be as agreed between the parties in writing, executed prior to the
Architect beginning performance of the Additional Services and in accordance with the Architect’s hourly rates.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus

(Paragraphs deleted)
ZERO percent (0%), or as follows:

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of

compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty  percent ( 20 %)
Construction Documents Phase Thirty-Five  percent ( 35 %)
Procurement Phase percent ( 5 %)
Construction Phase Twenty-Five  percent ( 25 %)
Total Basic Compensation one hundred percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent

budget for the Cost of the Work. Compensation paid in previous progress payments shall be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
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those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be fixed for the term of this Agreement.

| See Exhibit A.
Employee or Category Rate ($0.00)
§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as

follows:
1 Transportation and authorized out-of-town travel and subsistence except travel to and from the Project
site;
.2 [Subsection Deleted.];
.3 Permitting and other fees required by authorities having jurisdiction over the Project;
4  Printing, reproductions, plots, and standard form documents;
.5  [Subsection Deleted.];
6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
.7 [Subsection Deleted.];
.8 [Subsection Deleted.];
9  [Subsection Deleted.];
10  [Subsection Deleted.];
A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as

necessary to achieve the Sustainable Objective.
12 [Subsection Deleted.]

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus ZERO percent (0%) of the expenses incurred.

§ 11.9 Architect's Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and
limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the
Architect for the additional coverages as set forth below:

N/A

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of ZERO DOLLARS ($0.00) shall be made upon execution of this Agreement and is
the minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of

AND /100 DOLLARS ($ ) shall be made upon execution of this
Agreement for registration fees and other fees payable to the Certifying Authority and necessary to achieve the
Sustainability Certification. The Architect’s payments to the Certifying Authority shall be credited to the Owner’s
account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Delinquent payments are
subject to the Texas Prompt Pay Act, TEXAS GOVERNMENT CODE, Chapter 2251.

%
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§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the
Work, unless the Architect agrees or has been found liable.

§ 11.10.2.3 Records of Reimbursable Expenses, of expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates or a multiple of Direct Personnel Expense shall be available to the
Owner or the Owner’s authorized representative upon request at mutually convenient times. "Direct Personnel
Expense" is defined as the direct salaries of the Architect’s personnel engaged in the Project and the portion of the cost
of their mandatory and customary contributions and benefits related thereto, such as employment taxes and other
statutory employee benefits, insurance, sick leave, holidays, vacations, employee retirement plans and similar
contributions.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:

§ 12.1 LICENSING AUTHORITY: The following information is included in this agreement as required by Texas
Occupations Code section 1051.251: "The Texas Board of Architectural Examiners (333 Guadalupe Suite 2-350,
Austin, Texas 78701 Telephone: 512-305-9000) has jurisdiction over individuals licensed to practice architecture in
the State of Texas."

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:

A1 AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect

| 2 Exhibits:

| (Paragraphs deleted)Exhibit A - Proposal for Gregory Portland ISD Renovations at Gregory-Portland High School
Project prepared by Turner Ramirez Architects and dated September 18, 2025

This Agreement entered into as of the day and year first written above.

DISTRICT

Michelle Cavazos e D
OWNER (S3g7anire) 0 202> 180438 CDT] ARCHITECT (Sigrature) T

| Dr. Michelle Cavazos, Superintendent of Schools Philip J. Ramirez, AlA, President, CEO
(Printed name and title) (Printed name, title, and license number, if required)

| GREGORY-PORTLAND INDEPENDENT SCHOOL TURNER RAMIREZ ARCHITECTS
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