MEP ENGINEERING SUBCONSULTANT CONTRACT

(G-PISD for Fine Arts Facility Upgrades at G-P High School,
Including New Band Hall Project)

The Gregory-Portland Independent School District ("District") and Stridde Callins & Associates

("Engineer" or “MEP engineer”) hereby agree as follows:

1. SERVICES TO BE PERFORMED. Engineer hereby agrees at his own expense to
perform, or cause to be performed by Texas registered engineers acceptable to the District, all
mechanical, electrical and plumbing (“MEP”) engineering services necessary to properly design and
develop the MEP-related contract documents, and assist the District and the District’s designated
Project Architect (Stridde Callins & Associates) in administering the MEP-related elements of
the construction contract for the following project:

Gregory-Portland ISD — for Fine Arts Facility Upgrades

at G-P High School, Including New Band Hall
(hereafter called “project”).

A. In the performance of such services the Engineer shall provide or cause to be providedthe
following;:

1.1 Review material furnished by the District and the Project Architect to ascertain the
requirements of the MEP elements of the project and review Engineer's understanding of such
requirements with the District and the Project Architect. Engineer shall consult, coordinate with and
report to the District and the District’s Project Architect throughout the design and construction
phases of this project, and insure that Engineer’s preparation of MEP-related documents and
performance of the services required by this contract is timely and does not impair the prompt and
continuous design and construction of this project.

1.2 Provide apreliminary evaluation of the project budget requirements for MEP-related
elements of the project, subject to the limitations set forth in paragraph 2.

1.3 Prepare, or cause to be prepared, preliminary plans, sketches and studies of the MEP-
related elements of the project, and statement of probable cost of MEP-related elements which meet
the general design requirements of the District and District’s Project Architect; the design

requirements of any state or federal law or municipal ordinance; and, the requirements of any
municipal, state or federal agency having authority with respect thereto. Without limiting the
foregoing, Engineer specifically is required to provide to Owner the cettification required in 19 TAC
61.1033 or 61.1036 et seq., if applicable to the MEP-related elements of the project.

1.4 Attend conferences with representatives of the District and Project Architect, and
make such changes in the preliminary plans, studies and sketches of the MEP-related elements of
the project as may be required to meet the budgeted cost requirements of the District and Project
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Architect as set forth in paragraph 2 below (hereafter called "budgeted amount” or "budgeted cost").

1.5  Prepare, orcause to be prepared, all MEP-related contract documents including plans,
specifications, detailed drawings, and all alterations of the drawings, plans and specifications
required to construct and complete the MEP-related elements of the project in accord with the design
requirements set forth in paragraph 1.A.1.3 above and within the budgeted amount, Attend all
conferences with the representatives of the District and District’s Project Architect which are
necessary to bring the final cost of MEP-related construction within the budgeted amount.

1.6 Review those MEP-related contract documents promulgated by the District and
prepared by the Architect for letting of a coniract on the project. This review will be limited to that
which is MEP code related and that which is directly related to technical MEP design. If, however,
Engineer determines that such contract documents should be modified to more completely or
accurately reflect the unique character of the MEP-related elements of the project, Engineer shall
furnish District and Project Architect with Engineer's suggestions in sufficient time to permit such
suggested modifications to be incorporated into the final contract documents.

1.7 Assist District and Project Architect in evaluating MEP-related elements of confractor
bids or proposals, responding to bidder questions relating to MEP-related elements, reviewing bid-
phase MEP-related substitution requests, and preparing any MEP-related addenda.

1.8  Ensure that all necessary MEP-related submissions are made and determine that all
permits and prerequisites required for actual construction of the MEP-related elements of the project
by any governmental authority are timely obtained. These shall include (but are not limited to) the
Texas Department of Licensing and Regulation, the City of Portland or City of Gregory Fire
Department, the City of Portland or City of Gregory Building Division, and State Board of Insurance.

1.9  Makesuchreasonable modifications in the drawings, plans and specifications for MEP-
related elements as may be required to meet any unanticipated condition or problem encountered
during the course of construction. No change in or revision of any document shall be made without
the consent of the District and Project Architect.

1.10  Advise the District and assist Project Architect in performing, or causing to be
performed, all MEP-related services required of the project professional by the contract relating to the
project.

Approve MEP-related portions of certificates of payment, keep accounts, and be
responsible for the general administration and monitoring of the MEP-related work within the
scope of the project. The approval of an MEP-related portion of a certificate for payment shall
constitute a representation by the Engineer to the District and the Project Architect, based on the
Engineer's observation at the site and of the data comprising the contractor's application for
payment, that the MEP-related work has progressed to the point indicated; that, to the best of the
Engineer’s knowledge, information and belief, the quality of the MEP-related work is in accord with
the MEP-related contract documents (subject to an evaluation of the work for conformance with
the contract documents upon substantial completion, to the results of any subsequent tests
required by or performed under the contract documents, to minor deviations from the contract
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documents correctable prior to completion, and to any specific qualifications stated in the
certificate for payment); and that the contractor is entitled to payment for the MEP-related work
in the amount certified. However, the issuance of a certificate for payment shall not be a
representation that the Engineer has made any examination to ascertain how and for what
purpose the contractor may have used the monies paid on account of the contract sum.

[.12  Beresponsible for the review of all MEP-related written warranties, guarantees, bonds,
operating or maintenance instructions and manuals, together with any other pertinent MEP-related
documentation or documents called for in the plans, drawings and specifications, and deliver same to
District and Project Architect prior to final acceptance of the project.

[.13 Make an overall inspection of the MEP-telated clements of the project just prior to the
expiration of the contractor's warranty period, and furnish the District with a written statement setting
forth all items of MEP-related work and/or material which the Engineer determines to be defective due
to defective workmanship and/or materijals, in order that the District may pursue any claim it might
have under the terms of the contractor's warranty.

B. In the performance of such services the Engineer shall not:

I.1 Be responsible for identification, testing, or removal of asbestos, lead based paint and
underground contamination.

1.2 Authorize change orders. However, Engineer shall review all MEP-related change
orders, and make recommendations to District and Project Architect regarding all MEP-related change
orders.

1.3 Utilize any services of any engineers not previously approved by the District.

2. COST OF THE PROJECT: PRELIMINARY ESTIMATE. The District has budgeted
the sum of Five Million, Seven-Hundred Seventy-Five Thousand Dollars (§5,775,000) excluding
Engineer's fees, for the construction cost of the MEP-related elements of this project (herein called
the MEP-related "budgeted amount" or "budgeted cost"). After Engineer has prepared, or caused to
be prepared, preliminary plans, drawings and specifications for the MEP-related elements of the
project, and at each subsequent design phase, Engineer shall provide a statement of the probable
cost of the MEP- related elements of the project. Engineer shall make such revisions in the MEP-
related preliminary plans, drawings and specifications as may be required to reduce the probable
cost to the budgeted amount, or to such greater sum as the District and Project Architect shall
consider acceptable. The District and Project Architect shall not be obligated to accept the MEP-
related preliminary (or subsequent design phase) plans, drawings and specifications until this is
accomplished. Review and acceptance of the plans, drawings and specifications by the District and
Project Architect shall not relieve the Engineer of the responsibility for the technical adequacy of
such plans, drawings and specifications.

3. COST OF THE PROJECT: FINAL QUOTES/PROPOSALS. The Engineer shall
design the MEP-related elements of the project so that the total cost for MEP-related elements will not
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exceed the budgeted amount, or such greater sum as may be authorized by the District and Project
Architect at the time of approval of the detailed final plans, drawings and specifications. If all bids
received on MEP-related elements exceed the budgeted cost for the MEP-relaled elements of the
project, the District may require the Engineer, at no additional cost to the District, to make such
revisions to the MEP-related plans, drawings and specifications as may be necessary to reduce the total
cost of MEP-related construction so that an acceptable bid within the budgeted amount isobtained.

4. ENGINEER’S FEE. The District will pay to the MEP Engineer a fee equal to 5.75 %
of the MEP construction costs (excluding General Contractor’s general conditions and overhead &
profit), which shall constitute complete compensation for ail MEP engineering services performed, or
caused to be performed, by Engineer with respect to the construction of such project, except as
specifically provided in paragraph 5 below. Such fee shall be payable as follows:

4.1 Aninitial 15% ofthe fee shall be paid upon the approval and acceptance by District and
Project Architect of the MEP-1elated schematic plans, drawings, sketches, and specifications meeting
the requirements of paragraph 2 above.

42 Anadditional 15% ofthe fee shall be paid upon the approval and acceptance by District
and Project Architect of the MEP-related design development plans, drawings, sketches, and
specifications meeting the requirements of paragraph 2 above.

43 An additional 14% of the fee shall be paid upon the approval and acceptance by the
District and Project Architect of 50% complete MEP-related construction drawings, and specifications.

44  An additional 14% of the fee shall be paid upon the approval and acceptance by the
District and Project Architect 0 90% complete MEP-related construction drawings, and specifications.

4.5 An additional 13% of the fee shall be paid upon authorization by the Board of Trustees
to award a construction contract. If bids are not solicited within 90 days after the approval and
acceptance by the District of the final detailed plans, drawings, and specifications, this portion of the
fee shall be payable at that time.

46  An additional 24% of the fee shall be paid in monthlypayments during the course of

construction., Each monthly payment shall bear the same relation to 24% of such fee as the monthly
payment made to the contractor for MEP-related work bears to the total amount to be paid to the
contractor for MEP-related work.

47  The MEP engineer will submit statements for professional services rendered to the
District based on sections 4.1, 4.2, 4.3, 4.4, 4.5, and 4.6. The statements shall be submitted for
payment on or before the 15th of the month. For statements properly submitted on or before the 15th
of the month, the District will pay for MEP engineer services on the 20th of themonth.

4.8  The final 5% of the fee will be paid when all MEP-related documents required in the
Contract Documents or by this Contract have been furnished to the District; such documents shall
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include, but are not limited to: documents evidencing compliance with the design requirements set
forth in paragraph 1.A.1.3 above, and other MEP-related contract closeout documents.

5. ADDITIONAL COMPENSATION AND REIMBURSEMENT FOR CERTAIN
EXPENSES: The following services and items of expense are not covered by the fee set forth in
paragraph 4 above, and if initiated and authorized by the District, shall constitute additional work for
which additional compensation may be paid to the Engineer at the rates set forth in Attachment B:

5.1 Revising the plans, drawings, specifications or other documents previously approved
by the District and Project Architect to accomplish changes not initiated by the Engineer or changes
required as the result of the enactment or substantial revision of codes, laws or regulations subsequent
to the preparation of the final plans, drawings and specifications. Changes and revisions required under
the terms of paragraph 3 above are specifically excluded from the terms of this subparagraph.

52  Reproduction expenses for furnishing the District and Project Architect with a set of
reproducible "as-built" drawings of the MEP-related elements of the construction project.

5.3 Out-of-Pocket expenses of the Engineer for trips out of the service area made by the
Engineer at the request of the District.

54  Where the District is unable to provide accurate or sufficient underground site
information on existing conditions, the Engineer shall be compensated for providing services to
investigate existing conditions and to make measured drawings thereof.

5.5 For extended service of Engineer due to fire, storm, or Contractor default.

56  Forservices of special consultants required other than MEP-related engineering for the
project, at a cost of 1.0 times the cost.

5.7  For reproduction of contract documents, at actual cost of reproduction.

5.8  Forservices rendered relating to any other work outside the Contractor's contract when
so directed by the District.
Engineer shall not be entitled to any additional compensation or reimbursement of expenses for the
services and expenses set forth above unless the amount thereof has been determined by the Engineer
and approved by the District, in writing, prior to the time that such services are performed or such
expenses are incurred.

6. DISTRICT'S RESPONSIBILITIES. The District shall:

6.1 Furnish the Engineer full information establishing the District's and Project Architect’s
requirements and objectives for the project. The District shall furnish such information and render its
decisions promptly during the progress of the design, review and preparation of preliminary and final
plans, drawings and specifications. Failure of the District to render any decision within ten (10)
business days after receipt from the Engineer of the data required for such decision shall entitle the
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Engineer to extend the time for performing his services by the additional time required for the District's
action over and above such ten days.

6.2  Furnish the Engineer with an accurate survey of the building site, including the grades,
contours and boundaties of the property, the location of all streets and easements, and all the
information contained in the District's files relating to the location and scope of sewer, water, gas and
electrical services.

6.3  Pay for the services of a soil engineer acceptable to Engineer, District and Project
Architect, when such services are deemed necessary by the Engineer, and approved by the District and
Project Architect, to provide soil reports, test borings, test piers, soil bearing values, percolation test
reports and other information necessary to the determination of sub-soil conditions.

7. TERMINATION OF CONTRACT. The District may terminate this contract at any
time, with or without cause. In such event, and after all plans and other documents and material
provided by the District are returned to the District, the Engineer shall be compensated for his services
as follows:

7.1 If termination occurs prior to approval and acceptance by the District of the Schematic
Phase MEP-related plans, drawings, sketches, and specifications meeting the requirements of
paragraph 2 above, the MEP Engineer shall be paid areasonable compensation for the services actually
trendered by him, but in no event more than sixteen percent (16%) of the total fee which the Engineer
otherwise would have earned under the terms of this contract based upon the fee set forth in paragraph
4 above.

7.2 Iftermination occurs after the preparation, approval, and acceptance of the MEP-related
preliminary plans, drawings, sketches, and specifications, but prior to the completion and approval of
Design Development MEP-related final plans, drawings, sketches, and specifications, the Engineer
shall be paid a reasonable compensation for the services actually rendered by him but in no event less
than sixteen percent (16%) not more than thirty-two percent (32%) of the total fee which the Engineer
otherwise would have earned under the terms of this contract, based upon the fee set forth in paragraph
4 above.

7.3 If termination occurs after the preparation, approval, and acceptance of the Design
Development Phase MEP-related plans, drawings, sketches, and specifications, but prior to the
completion and approval of 50% developed MEP-related construction documents plans, drawings,
sketches, and specifications, the Engineer shall be paid a reasonable compensation for the services
actually rendered by him but in no event less than thirty-two percent (32%) nor more than fifty percent
(50%) of the total fee which the Engineer otherwise would have earned under the terms of this
contract, based upon the fee set forth in paragraph 4 above.

7.4  Iftermination occurs after the preparation, approval, and acceptance of the MEP-related

Design Development Phase plans, drawings, sketches, and specifications, but prior to the completion

and approval of 90% developed MEP-related construction documents plans, drawings, sketches, and

specifications, the Engineer shall be paid a reasonable compensation for the services actually rendered

by him but in no event less than fifty percent (50%) nor more than seventy percent (70%) of the total

fee which the Engineer otherwise would have earned under the terms of this contract, based upon the
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fee set forth in paragraph 4 above.

7.5  Iftermination occurs after the completion and approval of MEP-related detailed f{inal
plans, drawings, and specifications, but before a bid within the budgeted cost of such project has been
received, the fee of the Engineer shall be seventy percent (70%) of the total fee which the Engineer
otherwise would have earned under the terms of this contract, based upon the fee set forth in paragraph
4 above.

7.6  Iftermination occurs after the letting of the contract, but prior to final completion and
acceptance by the District, the fee of the Engineer shall be computed in accord with the provision of
paragraph 4 of this contract to the date of termination.

7.7 The foregoing shall not be construed to require the District to compensate the Engineer
for any services not performed, or not caused to be performed, in a proper professional manner suitable
foruse in connection with the construction of the project contemplated by the parties to this agreement.

7.8 [f the Engineer should be unable to complete this contract due to death, illness, or any
other cause beyond his reasonable control, he or his estate shall be compensated in the manner set forth
above.

8. TECHNICAL ASSISTANTS AND CONSULTANTS. The District shall not pay the
fees of expert or technical assistants and consultants unless such employment, including the rate of
compensation, has been approved previously in writing by the District.

9. TIME AND ORDER OF ENGINEER'S SERVICES. The Engineer shall furnish the
documents, or cause them to be furnished, and personally render, or cause to be rendered, the services
requited by this contract in such sequence and at such time as may be necessary to insure the prompt
and continuous design and construction of the project.

10.  ASSIGNABILITY. Except for routine duties delegated to personnel on the Engineer's
staff, the Engineer shall not assign transfer or delegate any of his obligations or duties required under

the terms of this contract to any person without the prior written consent of the District. If the
Engineer is a partnership which is dissolved or terminated during the term of this contract, such
contract shall inure to the individual benefit of such partner or partners as the District may designate.
No part of the Engineer's fee may be assigned in advance of receipt by the Engineer without prior
written consent of the District.

11.  OWNERSHIP OF DOCUMENTS. Upon the completion of the project (orupon
termination prior to completion) the Engineer shall furnish to the District and Project Architect, in a
suitable container for filing, a hard copy and a computer disk copy of all MEP-related designs and
drawings, together with a correct and legible set of MEP-related specifications reflecting all significant
changes to the MEP-related elements of the project including change orders, construction change
directives, written minor change orders, and addendum items. The District shall be the owner of such
drawings and specifications; however, the District agrees that it will not reuse the drawings and
specifications in another project.



12, MISCELLANEQOUS.

12,1 This contract is to be performed in Portland, San Patricio County, Texas, and shall be
governed by the laws of the State of Texas.

12.2  This contract represents the entire and integrated agreement between the District and
the Engineer and supersedes all prior negotiations, representations or agreements, either written or oral.
This contract may be amended only by written instrument signed by both District and Engineer.

EXECUTED ON July 24, 2023

ATTEST: GREGORY- PORTLAND TNDEPENDENT S/HOOL DISTRICT
— T
!p‘[ : |?D By s _‘,.."" — _.-" o e
ecretary Timw l"ilnn President- B’oa”ﬁbf

Trustees

Dr. Michelle Cavazos, Superintendent of Schools

Stridde Callins & Associates

MEP Engineer
B/ %/ 7723

Title /4’ ij-’//ﬂ/T

247402/SSH



Attachment A

(for MEP Engineering Subconsultant Contract)

Excluded from the scope of MEP Engineer’s basic services are the following:

Y

2)

3)

4)

5)

6)

Design provisions for telephone, security (intrusion detection), CCTV, access control, IT
and A/V systems included herein are limited to rough-in outlet boxes and conduit only
based upon mark-up Drawings indicating rough-in locations/requirements furnished by
others. All system cabling, devices, and equipment is to be designed by others.

Plumbing distribution (domestic water and sanitary sewer) to be designed by this firm
shall terminate five (5) feet beyond the facility. Plumbing distribution from this point to
the point(s) of service origin shall be designed by the Civil Engineer.

Design work associated with an emergency generation and transfer system is not included
within the base proposal amount. If such design work is required, it will be invoiced on
an hourly basis in accordance with the above schedule of hourly rates in addition to the
base fee amount.

Arc flash studies and associated labeling of switchgear is not included in the proposed fee
amount. Arc flash services will be proposed as additional services ifrequested.

Commissioning of HVAC and lighting control systems is not included within the base fee
amount. Such services will be proposed as additional services if requested.

Proposed fire protection system engineering services are limited to coordination of
service entrance apparatus, preparation and submittal of fire protection performance
specifications, review / reporting associated with fireprotection shop drawings prepared
by the contractor, and jobsite review of visible fire protection system installation.
Drawings for the fire protection system are excluded. In the event that a fire pump and /
or water storage is required for the fire protection system, engineering services included
in this paragraph will be excluded from services to be rendered by MEPEn gineer.






