GENERAL PROJECT REQUIREMENTS:

1. CONTRACTOR SHALL FIELD VERIFY ALL DIMENSIONS PRIOR TO BEGINNING WORK. ANY DISCREPANCIES FOUND SHOULD BE REPORTED TO THE PROJECT ENGINEER PRIOR TO ORDERING
MATERIALS AND START OF CONSTRUCTION ACTIVITIES.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONSTRUCTION STAKING AND LAYOUT FOR ALL PLAYGROUND AND DRAINAGE IMPROVEMENTS AS SHOWN ON PLAN.

3. ALL WASTE MATERIAL SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND IT SHALL BE HIS SOLE RESPONSIBILITY TO DISPOSE OF THIS MATERIAL OFF THE LIMITS OF THE SITE
TO A STATE LICENSED LANDFILL. CONTRACTOR WILL BE REQUIRED TO PROVIDE DOCUMENTATION OF DISPOSED MATERIAL DELIVERY SITE LOCATION. THE OWNER WILL NOT BE HELD LIABLE
FOR WASTE MATERIAL.

4. CONTRACTOR IS REQUIRED TO SET AND VERIFY ALL PROJECT ELEVATIONS PRIOR TO THE START OF CONSTRUCTION. "MATCH EXISTING” SHALL BE UNDERSTOOD TO SIGNIFY THE
SAME VERTICAL AND HORIZONTAL ALIGNMENT.

5. GENERAL CONTRACTOR SHALL CHECK AND VERIFY ALL DIMENSIONS AND GRADE CONDITIONS (BOTH NEW AND EXISTING). THE CONTRACTOR SHALL REPORT ANY DISCREPANCIES TO
THE PROJECT CIVIL ENGINEER BEFORE PROCEEDING WITH ANY PHASE OF WORK AS THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL WORK AS INTENDED BY THE DRAWINGS AND
SPECIFICATIONS.

6. CONTRACTOR AGREES THAT HE/SHE SHALL ASSUME SOLE RESPONSIBILITY FOR JOB SITE CONDITIONS DURING THE CONSTRUCTION OF THE PROJECT, INCLUDING SAFETY OF ALL
PERSONS AND PROPERTY. CONTRACTOR SHALL PROTECT ALL EXISTING EQUIPMENT.

7. BARRICADES AND WARNING SIGNS SHALL CONFORM TO THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND GENERALLY BE LOCATED TO AFFORD MAXIMUM PROTECTION
TO THE PUBLIC AS WELL AS CONSTRUCTION PERSONNEL AND EQUIPMENT AND TO ASSURE AN EXPEDITIOUS TRAFFIC FLOW AT ALL TIMES DURING CONSTRUCTION.

8. ANY EXISTING ON—SITE OR OFF—SITE IMPROVEMENTS OR UTILITIES REMOVED, DAMAGED OR UNDERCUT BY CONTRACTOR’'S OPERATIONS SHALL BE REPAIRED OR REPLACED AS
DIRECTED BY THE ENGINEER AND APPROVED BY THE OWNER AT THE CONTRACTOR'S EXPENSE.

9. CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING TO TS ORIGINAL OR BETTER CONDITION ANY DAMAGES DONE TO EXISTING TERRAIN, FENCES, CURBS, CONCRETE DRIVEWAYS,
SIDEWALK STRUCTURES, IRRIGATION SYSTEM AND PAVEMENT THAT ARE NOT INDICATED TO BE REMOVED. AN INVENTORY OF EXISTING CONDITIONS SHALL BE CONDUCTED WITH
CONTRACTORS AND PROJECT ENGINEER PRIOR TO DEMOLITION.

10. CONTRACTOR IS TO PROVIDE CONCRETE FOOTINGS FOR ALL RELOCATED PLAYGROUND EQUIPMENT AND/OR EQUIPMENT BEING REMOVED AND REPLACED TO ALLOW FOR NEW
CONSTRUCTION, UNLESS OTHERWISE NOTED. ANY EQUIPMENT THAT IS RELOCATED BY CONTRACTORS MEANS AND METHODS WILL BE RELOCATED AT THEIR EXPENSE.

11.  CONTRACTOR IS TO COORDINATE SITE ACCESS WITH THE PROJECT ENGINEER / OWNER'S PROJECT MANAGER PRIOR TO STARTING CONSTRUCTION. CONTRACTOR WILL BE
RESPONSIBLE FOR TEMPORARILY REMOVING AND REPLACING EXISTING FENCING AS NECESSARY TO ALLOW FOR EQUIPMENT ACCESS.

12. CONTRACTOR WILL BE REQUIRED TO PROVIDE 6" TEMPORARY CHAIN—LINK CONSTRUCTION FENCING AROUND CONSTRUCTION AREAS THROUGH THE COMPLETION OF THE PROJECT, AT
CONTRACTOR EXPENSE. CONTRACTOR WILL NOT BE ALLOWED TO BEGIN CONSTRUCTION UNTIL THE TEMPORARY FENCING IS IN PLACE AND APPROVED BY THE OWNER.

13. CONTRACTOR IS RESPONSIBLE FOR REPAIRING OR REPLACING ANY SPRINKLER HEADS, IRRIGATION PIPING, VALVES AND/OR CONTROL WIRING OR OTHER UTILITIES DAMAGED BY
CONSTRUCTION ACTIVITIES.

14.  ALL PLAYGROUND EQUIPMENT BEING REMOVED AND DISPOSED OF WILL BE THE RESPONSIBILITY OF THE CONTRACTOR.

15. CONTRACTOR IS RESPONSIBLE TO PROTECT ALL TREES WITHIN THE PROJECT AREA.

16. CONTRACTOR TO REFERENCE THE PLAYGROUND EQUIPMENT SCHEDULE, THIS SHEET. PLAYGROUND EQUIPMENT TO BE MIRACLE OR APPROVED EQUAL.

17. CONTRACTOR TO PLACE CONCRETE IN DRILLED PIERS AFTER DRILLING OPERATIONS. NO DRILLED PIERS ARE TO REMAIN OPEN OVER NIGHT. IF THE CIRCUMSTANCE ARISES AND IF
THE OWNER PERMITS, OPEN PIER HOLES SHALL BE COVERED WITH STEEL PLATES AND SECURELY STAKED WITH ORANGE CONSTRUCTION FENCING SECURING THE AREA AND ANY OTHER
PROVISIONS REQUIRED BY THE OWNER AT NO ADDITIONAL COST TO THE OWNER.

18. TREE CANOPY IS TO BE TRIMMED A MINIMUM OF 3’ FROM THE INSTALLED SHADE CANOPY STRUCTURES. CONTRACTOR TO PRUNE UNDER THE SUPERVISION OF A CERTIFIED
ARBORIST. ARBORIST IS TO BE PROVIDED AT THE CONTRACTOR'S EXPENSE.

19. CONTRACTOR IS TO SUBMIT ALL PERMITTING INFORMATION TO COMPLY WITH AUTHORITY HAVING JURISDICTION REQUIREMENTS PRIOR TO CONSTRUCTION.
20. NO ADDITIONAL PAYMENT FOR ROCK EXCAVATION OR FOR DRILLING IN ROCK.

21. NO ADDITIONAL PAYMENT WILL BE MADE FOR ANY RECONSTRUCTION OF EXISTING PLAYGROUND SECTION OR PLAYGROUND EQUIPMENT ASSOCIATED WITH A SPREAD FOOTING.
CONTRACTOR TO LIMIT THE USE OF SPREAD FOOTINGS TO SITUATIONS WHERE DRILLED FOOTINGS ARE NOT FEASIBLE.

S.F. AUSTIN ELEMENTARY SCHOOL
308 N. GREGORY AVE. GREGORY, TX 78359

NEW EQUIPMENT AND INSTALLATION:

EQUIPMENT QUANTITY | WORK

DESCRIPTION PERFORMED BY
UPPER LEVEL PLAYSCAPE 1 EA. GEN. CONTRACTOR
KC11701

LOWER LEVEL PLAYSCAPE 1 EA. GEN. CONTRACTOR
TCX11386

SIX SEAT SWING SET 2927S 1 EA. GEN. CONTRACTOR
WHIRL 1 EA. GEN. CONTRACTOR
(MERRY GO ROUND) 305

FUN TUNNEL 282-222 1 EA. GEN. CONTRACTOR
BASKETBALL GOAL 360-757 1 EA. GEN. CONTRACTOR

ADJUSTABLE BASKETBALL 1 EA. GEN. CONTRACTOR
GOAL PR98GHTJR

ADA THREE SEAT TABLE 1 EA. GEN. CONTRACTOR
FOUR SEAT TABLE S EA. GEN. CONTRACTOR
IN GROUND BENCH 2 EA. GEN. CONTRACTOR

PLAYGROUND EQUIPMENT FOOTING SCHEDULE

|
FALL ZONE ———

./.
/

POST DIAMETER FOOTING DIMENSION (DIAMETER X DEPTH)

LESS THAN 4" 15" DIA. X 18" DEPTH

4" — 5" 18” DIA. X 24" DEPTH

6" — 10" 24" DIA. X 30" DEPTH

24" PIPE AT CENTER STAGE 48" DIA. X 18" DEPTH

4.5 PIPE AT SPIRAL SLIDE 20" DIA. X 42" DEPTH

PLAYGROUND EQUIPMENT SCHEDULE

Know what’s helow.

Call bef di PLAYGROUND ITEM "MIRACLE” MODEL #
elore you aig. PLAYSCAPE (UPPER LEVEL PLAYGROUND) KC11701
?ISI)I-E“IE_:OCATIONS AND ELEVATIONS OF EXISTING UNDERGROUND UTILITIES AS gILXAYSSEiA-\I-PE\N(Ih%WEETLEVEL PLAYGROU N D) 5(9?)2(1718386

EITHER EXPRESSED OR IMPLIED AS T0 THE COMPLETENESS OR ACGURACY WHIRL (MERRY GO ROUND) 205

UNDERGROUND UTILITY LINES THAT MAY BE AFFEGTED B THE WORK. THESE FUN TUNNEL ’ 282—222

RADAR (GPR). REVIEW OF EXISTING PLANS. GONTAGTING TEXAS B1 1 AND ANY BASKETBALL GOAL 360—757

OTHER CITY, STATE, MUNICIPAL OR UTILITY COMPANY REQUIREMENTS. ADJUSTABLE BASKETBALL GOAL PRO98GHTUJR
(UNDERGROUND AND ABOVE GROUND) WHILE PERFORMING WORK ANY ADA THREE SEAT TABLE MRPQ235Q
DAMAGED UTILITY LINES WILL BE REPLACED BY THE CONTRACTOR AT NO FOU R SEAT TABLE M RPQ23OQ

COST TOTHE OWRER IN GROUND BENCH MRPQ303Q

3k FALL ZONE/

ALL COLUMNS MUST BE LOCATED OUTSIDE

OF THE FALL ZONES FOR ALL PLAYGROUND /./'
EQUIPMENT. CONTRACTOR TO FIELD VERIFY -~

FALL ZONES AND COLUMN LOCATIONS
PRIOR TO CONSTRUCTION.
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MINIMUM SPACING REQUIREMENTS
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SHADE STRUCTURE

MINIMUM ELEVATION
DIFFERENCE OF 3’
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MINIMUM VERTICAL SPACING REQUIREMENTS
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Moy Tarin Ramirez Engineers, LLC
TBPELS: ENGINEERING F—5297/SURVEYING F—10131500

12770 CIMARRON PATH, SUITE 100

SAN ANTONIO, TEXAS 78249

TEL: (210) 698-5051
FAX: (210) 698-5085

R:\Gregory Portland I.S.D\Stephen F Austin Elementary School Playground Improvements\Drawings\C0.1_GEN NOTES.dwg 2022/05/23 7:31pm gsanchez

Copyright © 2022, Huckabee & Associates, Inc.

.........
°

Date

~—~
c
R
R
>
)
o

o
[$
Qo
o
et

o

STEPHEN F. AUSTIN ELEMENTARY
PLAYGROUND IMPROVEMENTS
FOR
GREGORY-PORTLAND [.S.D
GREGORY, TEXAS

Huckabee

AUSTIN = DALLAS « FORT WORTH
HOUSTON = SAN ANTONIO = WACO

www.huckabee-inc.com
800.687.1229

GENERAL NOTES

Job No.

01898-02-01

Sheet No.

Drawn By:

Date:
05/17/22

00



















	C0.1_GEN NOTES
	V1.0_SUR
	C1.0_DEMO
	C2.0_DIMC
	C3.0_GRAD
	C4.0_DET
	C4.1_DET

