

PROJECT: Gregory-Portland ISD H.S. Parking Lot Improvements
 PROJECT NO: 2517
 CSP# 2526-02 Construction Parking Lot Improvements High School
 Complex Stadium

PROPOSAL TABULATION
 Date/Time: December 11, 2025 at 2:00 PM CST.

CONTRACTOR	Barcom Construction, Inc.	Fulton Construction	Summit Builders	USA Construction	Weaver & Jacobs Constructors, Inc.
Proposal Security:	✓	✓	✓	✓	✓
Base Proposal:	\$5,200,000.00	\$5,333,000.00	\$5,268,478.00	\$5,950,000.00	\$5,363,100.00
Alternate A-1: Turf Practice Field, Aluminum Bleachers, Stadium Lights, Scoreboard & Clocks	\$2,430,000.00	\$2,375,000.00	\$2,717,415.00	\$3,266,627.00	\$2,357,100.00
# Calendar Days to Complete	210	181	220	120	220
	\$7,630,000.00	\$7,708,000.00	\$7,985,893.00	\$9,216,627.00	\$7,720,200.00

50 47 48 44 46

Proposed construction contract amount (50 POINTS)

References, financial sufficiency [20 POINTS]

18 20 17 19 20

19 20 18 18 20

Experience on performing similar projects [20 POINTS]

Proposed construction schedule [10 POINTS]

8 9 7 10 7

95 96 90 91 93